
ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CIVIL IMPROVEMENTS

Water  

1 Install 2" Water Meter in Existing Meter 

Box 2 EA 2,500.00$           5,000.00$                21,959.93$     43,919.86$                  2,791.19$       5,582.38$                    428.00 856.00$                      

2 Manifold Existing 2" Services to a 3" 

Water Service Past Existing Backflow 

Assemblies Per COM Std Detail M-28.02 1 EA 1,000.00$           1,000.00$                3,574.14$       3,574.14$                    8,362.39$       8,362.39$                    1,231.00 1,231.00$                   

Storm Drain

3 Remove 24" Storm Drain Pipe 14 LF 25.00$                350.00$                   29.70$            415.80$                       27.91$            390.74$                       108.00 1,512.00$                   

4 24" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings, Minimum D-

Load 31 LF 80.00$                2,480.00$                119.97$          3,719.07$                    112.76$          3,495.56$                    171.00 5,301.00$                   

5 42" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings, Minimum D-

Load 48 LF 200.00$              9,600.00$                305.26$          14,652.48$                  362.02$          17,376.96$                  326.00 15,648.00$                 

6 Pipe Collar per MAG Std Detail 505 5 EA 3,000.00$           15,000.00$              1,814.95$       9,074.75$                    1,705.97$       8,529.85$                    5,566.00 27,830.00$                 

7 Headwall per Detail A, Sheet 5 1 EA 10,000.00$         10,000.00$              43,202.41$     43,202.41$                  40,608.40$     40,608.40$                  13,621.00 13,621.00$                 

8 Cut Existing 18" Storm Drain at Headwall 

and Construct Headwall with New 24" 

Storm Drain per Detail B, Sheet 5 1 EA 7,500.00$           7,500.00$                29,219.71$     29,219.71$                  27,465.27$     27,465.27$                  8,242.00 8,242.00$                   

9 Cut Existing 30" Storm Drain at Headwall 

and Construct Headwall per Detail C, 

Sheet 5 1 EA 5,000.00$           5,000.00$                14,255.90$     14,255.90$                  13,399.92$     13,399.92$                  5,352.00 5,352.00$                   

10 Rip Rap, D50=6" (Width & Length Per 

Plan) 42 SY 200.00$              8,400.00$                2.93$              123.06$                       31.10$            1,306.20$                    215.00 9,030.00$                   

Concrete & Paving

11 Remove Existing Sidewalk Ramp 1 EA 500.00$              500.00$                   1,781.68$       1,781.68$                    2,232.95$       2,232.95$                    3,746.00 3,746.00$                   

12 Sidewalk Ramp per Detail 1, Sheet 5 1 EA 1,500.00$           1,500.00$                3,325.82$       3,325.82$                    1,674.71$       1,674.71$                    803.00 803.00$                      

13 6" Concrete Sidewalk (MAG Detail 230) 42 SF 5.00$                  210.00$                   11.32$            475.44$                       79.75$            3,349.50$                    6.00 252.00$                      

14 Signing & Striping 1 LS Lump Sum 7,000.00$                Lump Sum 5,202.54$                    Lump Sum 4,678.03$                    Lump Sum 15,182.00$                 

SRP Service

15 Distribution / Service Tranch and Backfill 

(E) 110 LF 8.00$                  880.00$                   29.70$            3,267.00$                    27.91$            3,070.10$                    43.00$                        4,730.00$                   

16 2.5" Conduit (Skate Park Service) 110 LF 2.50$                  275.00$                   7.42$              816.20$                       6.98$              767.80$                       7.00$                          770.00$                      

17 2.5" Conduit 90 degree Elbows 4 EA 20.00$                80.00$                     77.21$            308.84$                       72.57$            290.28$                       67.00 268.00$                      

Site Electrical 

18 Conduit, sized per plans, including 

trenching and backfill 2000 LF 10.00$                20,000.00$              22.52$            45,040.00$                  21.17$            42,340.00$                  13.00 26,000.00$                 
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19 Conductors and bond wires, sized per 

plans, complete and in place including all 

splices and terminations for a complete 

set of conductors for the circuit 2000 LF 5.00$                  10,000.00$              2.37$              4,740.00$                    2.23$              4,460.00$                    6.00 12,000.00$                 

20 #3-1/2 concrete pull box 5 EA 400.00$              2,000.00$                534.51$          2,672.55$                    502.41$          2,512.05$                    137.00 685.00$                      

21 200 amp 120/240v single phase service 

entrance section including panel, circuit 

breakers, lighting control equipment and 

power co conduit and concrete pad (per 

power co plans), for a complete system

1 LS Lump Sum 10,000.00$              Lump Sum 9,241.03$                    Lump Sum 8,686.17$                    Lump Sum 12,146.00$                 

22 Musco light fixture, pole, and foundation 4 EA 18,500.00$         74,000.00$              29,029.67$     116,118.68$                22,008.49$     88,033.96$                  23,549.00 94,196.00$                 

23 Musco air structural install 4 EA 4,000.00$           16,000.00$              2,256.81$       9,027.24$                    2,121.30$       8,485.20$                    6,423.00 25,692.00$                 

24 Area light fixture, pole, and foundation 9 EA 5,500.00$           49,500.00$              5,879.58$       52,916.22$                  5,526.55$       49,738.95$                  4,490.00 40,410.00$                 

25 All electrical terminations for irrigation 

controller 1 EA 250.00$              250.00$                   772.07$          772.07$                       725.71$          725.71$                       1,070.00 1,070.00$                   

26 Traffic Signal Meter Pedestal 1 EA 7,500.00$           7,500.00$                5,760.80$       5,760.80$                    5,414.90$       5,414.90$                    42,817.00 42,817.00$                 

27 2" Traffic Signal Conduit 35 LF 20.00$                700.00$                   21.38$            748.30$                       20.10$            703.50$                       19.00 665.00$                      

28 2.5" Traffic Signal Conduit 160 LF 22.00$                3,520.00$                19.01$            3,041.60$                    17.86$            2,857.60$                    17.00 2,720.00$                   

29 3" Traffic Signal Conduit 150 LF 24.00$                3,600.00$                21.38$            3,207.00$                    20.10$            3,015.00$                    19.00 2,850.00$                   

30 Type 'A' Pole & Foundation 1 EA 2,500.00$           2,500.00$                3,207.05$       3,207.05$                    3,014.48$       3,014.48$                    3,211.00$                   3,211.00$                   

31 Type 'E01' Pole & Foundation & Luminaire

1 EA 5,500.00$           5,500.00$                4,157.27$       4,157.27$                    3,907.66$       3,907.66$                    3,746.00 3,746.00$                   

32 # 7 Pull Box 2 EA 1,000.00$           2,000.00$                1,009.63$       2,019.26$                    949.00$          1,898.00$                    963.00 1,926.00$                   

33 Wireless Radio 1 EA 4,000.00$           4,000.00$                2,553.76$       2,553.76$                    2,400.42$       2,400.42$                    2,676.00 2,676.00$                   

34 RRFB 

Equipment/Controller/Signs/Conductors/et

c. 1 LS LUMP SUM 20,000.00$              Lump Sum 14,847.42$                  Lump Sum 13,955.93$                  Lump Sum 21,863.00$                 

305,845.00$            457,404.95$                384,730.57$                409,047.00$               

LANDSCAPE IMPROVEMENTS

Hardscape

35 Concrete Sidewalk 284 SF 5.00$                  1,420.00$                5.94$              1,686.96$                    5.90$              1,675.60$                    11.00$                        3,124.00$                   

36 Gabion Walls (29" height) 2145 LF 215.00$              461,175.00$            163.49$          350,686.05$                119.91$          257,206.95$                140.00$                      300,300.00$               

37 Gabion Walls (72" height) 72 LF 300.00$              21,600.00$              431.91$          31,097.52$                  260.51$          18,756.72$                  250.00 18,000.00$                 

38 Metal Mesh View Fence 80 LF 92.00$                7,360.00$                89.08$            7,126.40$                    279.12$          22,329.60$                  145.00 11,600.00$                 

39 Concrete Header 35 LF 6.00$                  210.00$                   4.25$              148.75$                       13.40$            469.00$                       15.00 525.00$                      

40 Concrete Header Turndown 46 LF 31.00$                1,426.00$                29.70$            1,366.20$                    36.41$            1,674.86$                    58.00 2,668.00$                   

Site Funishings

41 Shade Structures 3 EA 15,000.00$         45,000.00$              17,497.38$     52,492.14$                  10,669.77$     32,009.31$                  15,233.00 45,699.00$                 

CIVIL IMPROVEMENTS (ITEMS 1 to 34) 

(Lines 1 to 43)
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42 Trash & Recycle Bins 2 EA 2,410.00$           4,820.00$                1,511.47$       3,022.94$                    2,232.95$       4,465.90$                    803.00 1,606.00$                   

43 Signage 1 EA 5,000.00$           5,000.00$                2,494.37$       2,494.37$                    2,344.60$       2,344.60$                    2,248.00 2,248.00$                   

44 Pet Waste Station 1 EA 825.00$              825.00$                   1,020.32$       1,020.32$                    1,339.77$       1,339.77$                    375.00 375.00$                      

Landscape

45 Landscape Grading 1 LS LUMP SUM 19,000.00$              Lump Sum 1,187.52$                    Lump Sum 140,792.98$                Lump Sum 6,073.00$                   

46 Landcape Fine Grade 126354 SF 0.10$                  12,635.40$              0.06$              7,581.24$                    0.04$              5,054.16$                    0.27$                          34,115.58$                 

Trees

47 24" Box Tree 87 EA 266.00$              23,142.00$              269.70$          23,463.90$                  272.70$          23,724.90$                  298.00 25,926.00$                 

Shrubs

48 5 Gal Cacti/Accent/Vines 582 EA 25.00$                14,550.00$              26.90$            15,655.80$                  27.43$            15,964.26$                  23.00 13,386.00$                 

49 15 Gal Shrub 5 EA 75.00$                375.00$                   79.03$            395.15$                       94.90$            474.50$                       230.00 1,150.00$                   

50 5 Gal Shrub 396 EA 17.50$                6,930.00$                17.64$            6,985.44$                    22.39$            8,866.44$                    24.00$                        9,504.00$                   

51 3 Gal Cacti/Accent 104 EA 30.00$                3,120.00$                28.48$            2,961.92$                    27.91$            2,902.64$                    57.00$                        5,928.00$                   

52 1 Gal Shrub/Groundcover 542 EA 8.00$                  4,336.00$                7.29$              3,951.18$                    11.16$            6,048.72$                    10.00$                        5,420.00$                   

53 1 Gal Accent 159 EA 8.00$                  1,272.00$                7.26$              1,154.34$                    16.75$            2,663.25$                    19.00$                        3,021.00$                   

Grassing/Turf

54 Bermudagrass Stolons 94296 SF 0.25$                  23,574.00$              0.42$              39,604.32$                  0.26$              24,516.96$                  0.45 42,433.20$                 

55 Contingent Bid Item (incremental unit 

price cost to install Bermudagrass Sod in 

lieu of Bermudagrass Stolons, if schedule 

requires. 94206 SF 0.42$                  39,566.52$              0.43$              40,508.58$                  0.79$              74,422.74$                  1.00 94,206.00$                 

56 Contingent Bid Item (incremental unit 

price cost to install artificial turf in lieu of 

Bermudagrass Stolons, no irrigation if 

schedule requires. 7159 SF 9.11$                  65,218.49$              6.21$              44,457.39$                  11.10$            79,464.90$                  13.00 93,067.00$                 

Irrigation

57 Drip Irrigation, Complete 28149 SF 1.20$                  33,778.80$              0.98$              27,586.02$                  0.99$              27,867.51$                  2.00 56,298.00$                 

58 Turf Irrigation, Complete 94296 SF 1.20$                  113,155.20$            0.27$              25,459.92$                  1.18$              111,269.28$                1.00$                          94,296.00$                 

59 Irrigation Controller 'CK' (Pedestal Mount)

1 EA 26,000.00$         26,000.00$              47,720.66$     47,720.66$                  5,582.37$       5,582.37$                    6,630.00 6,630.00$                   

Inerts

60 Finish Rake 28149 SF 0.06$                  1,688.94$                0.06$              1,688.94$                    0.08$              2,251.92$                    1.00 28,149.00$                 

61 Root Barrier (6'-0" min. of Root Barrier 

installed on each side of tree within 6' of 

hardscape and 10' of public 

improvements) 204 LF 9.00$                  1,836.00$                13.59$            2,772.36$                    16.42$            3,349.68$                    13.00 2,652.00$                   

62 Decomposed Granite 1" to 3" minus 

(Express Caramel) 28149 SF 0.65$                  18,296.85$              0.52$              14,637.48$                  1.34$              37,719.66$                  2.00 56,298.00$                 
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63 Compacted Decomposed Granite 1/4" 

minus (Express Caramel) 3536 SF 0.65$                  2,298.40$                1.25$              4,420.00$                    1.18$              4,172.48$                    3.00 10,608.00$                 

Skate Amenity 

64 Mobilization and General Construction 

Requirements 1 LS LUMP SUM 35,000.00$              LUMP SUM 41,572.77$                  LUMP SUM 293,857.46$                LUMP SUM 42,511.00$                 

65 Skate Feature Amentiy - Earthwork 1 LS LUMP SUM 85,000.00$              LUMP SUM 100,962.44$                LUMP SUM 94,900.31$                  LUMP SUM 103,240.00$               

66 Steel Coping 1 LS LUMP SUM 12,000.00$              LUMP SUM 14,253.51$                  LUMP SUM 13,397.69$                  LUMP SUM 14,575.00$                 

67 Steel Edge Protection 1 LS LUMP SUM 86,000.00$              LUMP SUM 102,150.25$                LUMP SUM 96,016.78$                  LUMP SUM 104,454.00$               

68 Steel Grind Rails 1 LS LUMP SUM 13,000.00$              LUMP SUM 15,441.32$                  LUMP SUM 14,514.16$                  LUMP SUM 15,790.00$                 

69 Steel Handrails 1 LS LUMP SUM 20,000.00$              LUMP SUM 23,755.86$                  LUMP SUM 22,329.48$                  LUMP SUM 24,292.00$                 

70 Concrete Banks and Quarter-Pipes 1 LS LUMP SUM 108,000.00$            LUMP SUM 128,281.68$                LUMP SUM 120,579.22$                LUMP SUM 131,175.00$               

71 Concrete Manual Pads 1 LS LUMP SUM 20,000.00$              LUMP SUM 23,755.88$                  LUMP SUM 22,329.48$                  LUMP SUM 24,292.00$                 

72 Concrete Stairs 1 LS LUMP SUM 73,000.00$              LUMP SUM 86,708.91$                  LUMP SUM 81,502.62$                  LUMP SUM 88,665.00$                 

73 Concrete Pump Tract - Beginner 1 LS LUMP SUM 125,000.00$            LUMP SUM 148,474.18$                LUMP SUM 139,559.28$                LUMP SUM 151,823.00$               

74 Concrete Pump Tract - Intermediate 1 LS LUMP SUM 150,000.00$            LUMP SUM 178,169.02$                LUMP SUM 167,471.13$                LUMP SUM 182,188.00$               

75 Concrete Flatwork 1 LS LUMP SUM 145,000.00$            LUMP SUM 160,352.10$                LUMP SUM 156,521.87$                LUMP SUM 173,427.00$               

76 Concrete Access Ramp 1 LS LUMP SUM 36,000.00$              LUMP SUM 42,760.56$                  LUMP SUM 40,193.07$                  LUMP SUM 43,725.00$                 

77 Concrete Retaining Wall 1 LS LUMP SUM 210,000.00$            LUMP SUM 249,436.60$                LUMP SUM 234,459.59$                LUMP SUM 255,063.00$               

78 Colored Concrete and Eastmark Logo 1 LS LUMP SUM 20,000.00$              LUMP SUM 23,755.87$                  LUMP SUM 22,329.48$                  LUMP SUM 24,292.00$                 

Maintenance

79 Maintenance 3 MO 1,650.00$           4,950.00$                1,638.59$       4,915.77$                    111.65$          334.95$                       535.00 1,605.00$                   

LANDSCAPE BASE BID (ITEMS 35 to 

79)

Lines 71 to 163) 2,102,559.60$         2,108,080.53$             2,439,678.23$             2,356,422.78$            

GENERAL ITEMS

80 Mobilization 1 LS LUMP SUM 30,000.00$              LUMP SUM 172,939.27$                LUMP SUM 44,940.30$                  LUMP SUM 6,073.00$                   

81 AZPDES Permit Compliance/Dust Control 1 LS LUMP SUM 10,000.00$              LUMP SUM 3,225.14$                    LUMP SUM 11,555.51$                  LUMP SUM 30,006.00$                 

82 Construction Survey and Staking 1 LS LUMP SUM 15,000.00$              LUMP SUM 25,834.52$                  LUMP SUM 15,664.13$                  LUMP SUM 13,294.00$                 

83 Off-Duty Mesa Police Officer (contingent 

item) 40 HRS 60.00 2,400.00$                65.33 2,613.20$                    55.63 2,225.20$                    59.00 2,360.00$                   

84 Mesa Police Dept Official Patrol Car 

(contingent item) 40 HRS 10.00 400.00$                   5.94 237.60$                       55.63 2,225.20$                    5.00 200.00$                      

57,800.00$              204,849.73$                76,610.34$                  51,933.00$                 

2,466,204.60$         2,770,335.21$             2,901,019.14$             2,817,402.78$            

TOTAL BASE BID (ITEMS 1 to 84)

GENERAL ITEMS BASE BID (ITEMS 80 to 84)

(Lines 164 to 223)
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ADDITIONAL BIDDERS Total Base Bid

FPS Civil, LLC

Hunter Contracting Co.

3,175,942.69$                  

3,277,251.76$                  


